



**CITY OF ELKO
CITY CLERK DEPARTMENT
1751 COLLEGE AVENUE
ELKO, NEVADA 89801
(775)777-7126
(775)777-7129 FAX**

**CITY OF ELKO - ADDENDUM NUMBER 1
CHILTON CENTENNIAL TOWER CONSTRUCTION
July 14, 2017**

PLEASE ACKNOWLEDGE RECEIPT OF THE ADDENDUM AND FAX BACK TO (775) 777-7129 OR EMAIL TO CITYCLERK@CI.ELKO.NV.US. THANK YOU.

Addendum Receipt:	_____	_____
	Signature	Date

Company Name		



CITY OF ELKO
ENGINEERING DEPARTMENT
1755 COLLEGE AVENUE
ELKO, NEVADA 89801
(775)777-7210
(775)777-7219 FAX

SECOND BIDDING - ADDENDUM #1
CHILTON CENTENNIAL TOWER CONSTRUCTION

July 14, 2017

This addendum addresses additions, changes, and clarifications to the Contract documents and Contract Drawings for the City of Elko, Chilton Centennial Tower Construction Project.

Clarifications:

- 1 – Prevailing Wages are NOT required for this project.
- 2 – Questions for this bid are due to the City Clerk's Office by 3:00 pm Local Time on Wednesday, July 19th.
- 3 – Appropriate license classifications for this project include any of the following:
 - A – To include A-14, Steel Erection and Industrial Machinery.
 - B – To include B-5, Prefabricated Steel Structures.
 - C-6 Erecting Signs.
 - C-14 Steel Reinforcing and Erecting.
- 4 – Sterling Crane has expressed an interest in donating some crane services to this project. Use of their services is NOT required for this bid. If a contractor decides to take advantage of this generous offer, do not forget to list them as a subcontractor on your 1% and or 5% lists as appropriate. If interested in this offer, you may contact;
Bob Demars
Sterling Crane
Crane and Rigging Supervisor
Cell: 775-388-4958
- 5 - Fees for construction permits will be waived by the City of Elko. Landfill fees for disposal of any construction materials will NOT be waived.
- 6 – Attention is called to Article 13, Section B, on page 25 of the Bid Documents, "Delays Beyond the Contractor's Control". In the event that the Electrical work required to remove the overhead lines from this tower location and provide power to this location is delayed, beyond its expected completion, contract time can be extended in an appropriate manner as determined by the City.

Thank you for your interest in bidding this project.

Bob Thibault, P.E., P.L.S.
City of Elko
Civil Engineer

